STATE OF CALIFORNIA

GRANTS/CONTINGENT AWARD REQUEST

CEC-270 (Revised 03/10) CALIFORNIA ENERGY COMMISSION 3

To: Grants and Loans Office Date: 8/11/11

Project Manager: Akasha Kaur Khalsa Phone Number: (916) 657-4854 ext.
Office: Special Projects Office Division: Fuels and Transportation Div MS- 23

Project Title: City of Nevada City ARRA EECBG Energy Efficiency LED Streetlight, Lighting & HVAC Retrofit

Type of Request: (check one)

X] New Agreement: (include items A-F from below) Agreement Number: CBG-09-186
Program: ARRA EECBG
Solicitation Name and/or Number:
Legal Name of Recipient: City of Nevada City
Recipient’'s Full Mailing Address: 317 Broad Street
Nevada City, CA 95959-2405

Recipient’s Project Officer: William Falconi & David Brennan Phone Number: (530) 265-2496 ext.
Agreement Start Date: [ Agreement End Date: 06/ 14 /2012

[ ] Amendment : (Check all that apply) Agreement Number:
[ ] Term Extension — New End Date: I

] Work Statement Revision (include Item A from below)
[] Budget Revision (include Item B from below)
[] Change of Scope (include Items A — F as applicable from below)

[ ] Other:
ITEMS TO ATTACH WITH REQUEST:
A. Work Statement D. Special Conditions, if applicable. F. Other Documents as applicable
B. Budget E. CEQA Compliance Form e Copy of Score Sheets
C. Recipient Resolution, if applicable. (Resolution may be o Copy of Pre-Award Correspondence

requested in Special Conditions if not currently available.) o Copy of All Other Relevant Documents

California Environmental Quality Act (CEQA)
X] CEC finds, based on recipient’'s documentation in compliance with CEQA:

X Project exempt: Section 15301 NOE filed: 01/08/ 2010
[] Environmental Document prepared: NOD filed: !
[ ] Other:

] CEC has made CEQA finding described in CEC-280, attached

Funding Information:

*Source #1: ARRA Amount: $ 25,000.00 Statute: FY: Budget List #:
*Source #2: Amount: $ Statute: FY: Budget List #:
*Source #3: Amount: $ Statute: FY: Budget List #:

If federally funded, specify federal agreement number: DE-EE0000905
* Source Examples include ERPA, PIER-E, PIER-NG, FED, GRDA, ARFVT, OTHER.

Business Meeting Approval: (refer to Business Meeting Schedule)

Proposed Business Meeting Date: 10/05/2011 [] Consent X Discussion
Business Meeting Participant: Akasha Kaur Khalsa Time Needed: (5 minutes)

Agenda Notice Statement: (state purpose in layperson terms)

Possible approval of a [X] Grant / [] Contingent Award to...
CBG-09-186 with Nevada City to retrofit LED exit signs, dual control occupancy sensors, fluorescent lighting in
five buildings, LED streetlights, and one HVAC unit including a programmable thermostat.

Project Manager Date Office Manager Date Deputy Director Date



State of California California Natural Resources Agency

Memorandum

To:

From:

Subject:

Robert P. Oglesby pate: August 11, 2011
Executive Director
Telephone: 916-657-4854

California Energy Commission
1516 Ninth Street MS-23
Sacramento CA 95814-5512

RECOMMENDATION TO APPROVE THE AMERICAN RECOVERY AND
REINVESTMENT ACT (ARRA) ENERGY EFFICIENCY & CONSERVATION BLOCK
GRANT (EECBG) CBG-09-186 ($25,000) FOR STREETLIGHTS, LIGHTING AND
HVAC TO NEVADA CITY TO BE CONSIDERED AT THE SEPTEMBER 21, 2011,
BUSINESS MEETING.

Summary of ltem

In the Energy Efficiency & Conservation Block Grant, CBG-09-186, Nevada City (City)
has requested LED exit signs, dual control occupancy sensors, and interior lighting
retrofits with T-8s in five buildings. LED streetlights will replace high pressure sodium
lamps. In the community center, Seamans Lodge, a 5 ton Heating, Ventilation and Air
Conditioning (HVAC) unit will be replaced by a 16 SEER, 5 ton HVAC system
including a 100,000 Btu heater and a Title 24 compliant programmable thermostat. In
addition, eight-foot T-12 fluorescent lamps will be replaced by T-8s in the Banner
Mountain Water Treatment Plant building that provides drinking water for the City.

Justification for Action Requested:

On May 12, 2010, the Energy Commission approved grant CBG-09-186 to retrofit lights and
one HVAC unit on City buildings. After the grant was awarded, PG&E’s Sierra Nevada

Energy Watch program offered free light bulbs and free ballasts which required a re-scoping
of the grant award as well as identification of additional eligible energy efficiency measures.

The City is committed to reducing its energy consumption. The revised project scope meets
all the EECBG Program requirements. In addition, the project milestones and due dates
have been reviewed and deemed reasonable by the Commission Project Manager. The City
fully expects to complete the project on or before June 14, 2012.



Robert P. Oglesbhy
August 11, 2011
Page 2

Project Manager

Akasha Kaur Khalsa, Energy Analyst
Special Projects Office, Fuels and Transportation Division

Oral Presentation

Staff will be prepared to discuss this recommendation and to respond to questions
regarding the grant.

Business Meeting Participants

Akasha Kaur Khalsa, Energy Analyst

Commission Action Requested

Approve the EECBG block grant CBG-09-186

PAT PEREZ, Deputy Director
Fuels and Transportation Division



City of Nevada City
LED Streetlights, HVAC and Lighting Project
Grant Amount: $25,000

Pros and Cons

The following are the Pros and Cons to the Energy Commission of providing a grant to
the City of Nevada City:

Pros:
e To reduce energy use, electrical demand, and greenhouse gas emissions through
energy efficiency is consistent with the Energy Commission’s 2010 Integrated

Energy Policy Report.

e Provides a grant to help the City install energy efficiency projects that it may
otherwise not be able to fund.

cons:

None



EXHIBIT B
Category Budget

Budget Category Item EECBG Share ($)| Cost Share (3$) Total Cost ($)

Personnel:
Unloaded Direct Labor $ 4,404 | $ - $ 4,404
Fringe Benefits $ 506 | $ - $ 596
Total Personal Services $ 5000 $ : $ 5,000
Operating Expenses:
Travel $ - $ -
Equipment $ -
Materials/Supplies $ 5250 | $ 2,625 | $ 7,875
Non-Labor Contract Expenses | $ 8875 | $ - $ 8,875
Contract Labor $ 5875 | $ 2,000 | $ 7,875
Miscellaneous $ -
Total Operating Expenses $ 20,000 $ 4,625 $ 24,625
Overhead:
[Overhead | | | $ - |
Total Overhead $ - $ - $ -
[Total | $ 25,000 | $ 4625 | $ 29,625 |
CBG-09-186
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Unloaded Direct Labor

EXHIBIT B
BUDGET DETAILS

Maximum
Title / Job Classification Ratg D103 Nl G EECBG Share | Cost Share Total Cost
Billed* Hours
($/Hr)
Administrative Services Director $ 65.00 7 $ 455 | $ -1 $ 455
City Engineer $  47.00 9 $ 423 $ -1 $ 423
Maintenance Worker Il $ 19.00 178 $ 3,382 $ 3,382
Public Works Director $  36.00 4 $ 144 | $ -1 $ 144
Total Unloaded Direct Labor| $ 4,404 | $ -1$ 4,404
* Maximum salary rates are caps: The Energy Commission will not reimburse at a higher rate over the term of the project.
Fringe Benefits
. Base
Maximum (typically Total
Title / Job Classification % Rate to yp EECBG Share | Cost Share Total Cost
be Billegr |  Unoaded
Hourly Rates)
Administrative Services Director 35% $ 455.00 | $ 159 [ $ -1 $ 159
City Engineer 10% $ 423.00 [ $ 42 $ 42
Maintenance Worker | 10.1% $ 3,382.00 | $ 339 | $ -1 % 339
Public Works Director 40.3% $ 144.00 | $ 58 $ 58
Total Fringe Benefits| $ 59 | $ -1 $ 596
* Maximum fringe benefit rates are caps: The Energy Commission will not reimburse at a higher rate over the term of the project.
Travel**
Location Purpose Numper i Peopl_e Pe" | EECBG Share*| Cost Share Total Cost
Trips Trip
$ -1 $ -1 $ -
Total Travel| $ -1 $ -1 $ =
* EECBG Share: Travel is reimbursed at State rates. Higher travel costs can count as Match Share.
** Trips not identified in the approved budget or listed as "to be determined (TBD)" require advanced written approval from Commission Project Manager.
Equipment
Item Quantity Unit Cost EECBG Share | Cost Share Total Cost
$ -1$ -1 $ -1 3 -
Total EQuipment| $ -1 $ -1 8 =
30f6 CBG-09-186
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Materials, Supplies

EXHIBIT B
BUDGET DETAILS

Item Quantity Unit Cost EECBG Share | Cost Share Total Cost
T-8 Lamps and Ballasts Donated by SNEW $ -1$ -1 % 2,625 | $ 2,625
LED Exit Signs with Battery Backup $ -1 $ 1,500 | $ -1 8 1,500
Dual Control Occupancy Sensors+ various electrical supplies $ -1 $ 3,750 | $ -1 $ 3,750
Total Materials and Supplies| $ 5250 | $ 2,625 | $ 7,875
Non-Labor Contract Expenses
Subcontractor Name Purpose EECBG Share | Cost Share Total Cost
P.G.&E LED Streetlights $ 4,500 | $ -1 $ 4,500
TBD To purchase HVAC (5 tons for Seamans Lodge) $ 4,000 | $ -1 $ 4,000
TBD programable thermostat $ 375 | $ -1 $ 375
Total Non-Labor Contract Expenses| $ 8,875 | $ -1 $ 8,875
Miscellaneous
Item Purpose EECBG Share | Cost Share Total Cost
$ -1 $ -1 $ -
Total Miscellaneous| $ -1 $ -1 $ =
Overhead
Maximum
% Rate
Name of Overhead Overhead Base* to be Base Cost EECBG Share | Match Share Total Cost
Billed**
0% $ - $ -1 $ -1 $ -
Total Overhead| $ -1 $ -1 $ =
* Base: Define cost categories used to charge Overhead rate, e.g., Total Labor, Total Direct Cost, Materials, Subcontracts, etc.
** Maximum Indirect Overhead rates are caps: Energy Commission will not reimburse at higher rates over the term of the project.
40f6 CBG-09-186
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Contract Labor

ATTACHMENT E-3
CONTRACT LABOR

Number of Prevailing Maximum
Title / Job Individuals |Wage Rate* as| Rateto be | Number
Subcontactor Classification Employed in |Determined by Billedt of Hours EECBG Share | Cost Share Total Cost
Classification | DOL or DIR ($/Hr)

P.G. & E (Streetlight) To be determined  |TBD TBD TBD TBD $ 4500 | $ -1 9 4,500
TBD (5 tons HVAC) TBD TBD TBD TBD TBD $ 1,000 | $ 2,000 | $ 3,000
TBD (Thermostats) TBD TBD TBD TBD TBD $ 375 | $ -1 9 375

Total Contract Labor|$ 5,875|$ 2,000| $ 7,875 |
* Prevailing wage rates are
comprised of unloaded hourly rates
and qualifying fringe benefits. For
more information on prevailing wage
rates under Federal and California
law see EECBG Application Exhibits
7 and 8 and Attachment K.
182-18

CBG-09-186
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STATE OF CALIFORNIA

GRANT AGREEMENT

CEC-146 (Revised 8/11)

CALIFORNIA ENERGY COMMISSION

RECIPIENT

City of Nevada City

AGREEMENT NUMBER

CBG-09-186

ADDRESS

317 Broad Street
Nevada City, CA 95959-2405

AGREEMENT TERM

effective date.

(See CEC Signature date below) to 06/14/12

The effective date of this Agreement is either the start date or the
approval date by the California Energy Commission, whichever is later.
The California Energy Commission shall be the last party to sign. No
work is authorized, nor shall any work begin, until on or after the

PROJECT DESCRIPTION

The parties agree to comply with the terms and conditions of the following Exhibits which are by this reference made a

part of the agreement.

Exhibit A — Scope of Work Page(s): 10
Exhibit A — Attachments Page(s): 0
Exhibit B — Budget Page(s): 4
Exhibit B — Attachments Page(s): 3
Exhibit C — General Terms and Conditions Page(s): 64
Exhibit C — Attachments Page(s): 29
Exhibit D — Special Terms and Conditions Page(s): 0
Exhibit D — Attachments Page(s): 0
Exhibit E - Contacts Page(s): 1
Exhibit F - Definitions Page(s): 1
PROGRAM FUND TITLE
B/A IT. 3360-001-0890 (2) Energy Resources and Conservation FED
AMOUNT ENCUMBERED ITEM CHAPTER STATUTE FISCAL YEAR
$ 25,000.00 0890-3360-001-20 33 2009 11/12
MATCH SHARE PURPOSE OD EXPENDITURE
$ 4,625.00 ARRA - Energy Efficiency and Conservation Block Grants
TOTAL OPTIONAL USE
$ 29,625.00 4400-702-30002

I hereby certify upon my own personal knowledge that budgeted funds are available for the period and purpose stated above.

SIGNATURE OF ACCOUNTING OFFICER

DATE

The undersigned parties have read the attachments to this agreement and will comply with the standards and requirements contained therein.

RECIPIENT

CALIFORNIA ENERGY COMMISSION

SIGNATURE OF DEPUTY DIVISION CHIEF DATE AUTHORIZED SIGNATURE DATE
NAME PHONE NAME PHONE
Mark Hutchison (916) 654-6718

TITLE

Deputy Director of Adminstrative Services

CALIFORNIA ENERGY COMMISSION ADDRESS

1516 9th Street, MS 1, Sacramento, CA 95814

TITLE




EXHIBIT A

SCOPE OF WORK

(THIS PAGE INTENTIONALLY LEFT BLANK)

Page 1 of 10 CBG-09-186
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EXHIBIT A

SCOPE OF WORK

Task 1 — Attend Kick-Off Meeting

The goal of this task is to establish the lines of communication and procedures for
implementing this Agreement. The Recipient shall attend a “kick-off” meeting with the
Commission Project Manager and the Grants Officer. The Recipient shall bring their
Project Manager and other relevant staff. The administrative and technical aspects of
this Agreement will be discussed at the meeting. Prior to the kick-off meeting, the
Commission Project Manager will provide an agenda to all potential meeting
participants.

Topics to be discussed at this meeting will include, but are not limited to:
. Terms and Conditions of the Agreement
Permit Documentation
Scope of Work
Project Schedule (including Products and Due Dates)
Progress Reports
Final Report
Use of State Identity Branding Mark Logo
Prohibition on KEMA Inc. or its subsidiary known as KEMA Services Inc.
from performing services as a subcontractor or other lower-tier contractor
to achieve the objectives of this Agreement
o Historic Preservation and Consultation Package Requirements

The Commission Project Manager shall designate the date and location of this meeting.
This meeting may occur in person, via teleconference call, or other method at the
discretion of the Commission Project Manager.

Products: List of Permits, if applicable (no draft)

Due Date: October 6, 2011

Task 2 — Identify and Obtain Required Permits

The goal of this task is to obtain all permits required for work completed under this
Agreement in advance of the date they are needed to keep the Agreement schedule on
track.

Permit costs and the expenses associated with obtaining permits are not reimbursable
under this Agreement. Permits must be identified in writing and obtained before the

Page 2 of 10 CBG-09-186
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Recipient can incur any costs related to the use of the permits for which the Recipient
will request reimbursement.

The Recipient shall prepare a letter documenting the permits required to conduct this
Agreement and submit it to the Commission Project Manager at least 2 working days
prior to the kick-off meeting:

1. If there are no permits required at the start of this Agreement, then state such in
the letter.
2. If it is known at the beginning of the Agreement that permits will be required

during the course of the Agreement, provide in the letter:
. Type(s) of permit(s)

. Name, address and telephone number of the permitting jurisdictions or
lead agencies

o Schedule the Recipient will follow in applying for and obtaining these
permits

The list of permits and the schedule for obtaining them will be discussed at the kick-off
meeting and a timetable for submitting the updated list, schedule and the copies of the
permits will be developed. The implications to the Agreement if the permits are not
obtained in a timely fashion or are denied will also be discussed. If applicable, permits
will be included as a line item in the progress reports.

If during the course of the Agreement additional permits become necessary, then
provide the appropriate information on each permit and an updated schedule to the
Commission Project Manager.

As permits are obtained, send a copy of each approved permit to the Commission
Project Manager.

If during the course of the Agreement permits are not obtained on time or are denied,
notify the Commission Project Manager within 5 working days.

Product: Letter documenting the Permits or stating that no Permits are required (no
draft)
Due Date: March 31, 2012

Product: Updated list of permits as they change during the approved term of the
Agreement (no draft)
Due Date: As necessary, within 10 days of change

Product: A copy of each approved Permit (no draft)
Due Date: As necessary, within 10 days of receipt of each permit

Page 3 of 10 CBG-09-186
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Task 2a — Submission of Waste Management Plan

The goal of this task is to submit a Waste Management Plan to the Commission Project
Manager prior to the proposed project activities generating any waste. This Waste
Management Plan will describe the Recipient’s plan to dispose of any sanitary or
hazardous waste generated by the proposed project activities. Sanitary and hazardous
waste includes, but is not limited to, construction and demolition debris, old light bulbs,
fluorescent ballasts and lamps, piping, roofing material, discarded equipment, debris,
and asbestos.

The Recipient’'s Waste Management Plan must comply with all federal, state, and local
laws and regulations governing waste disposal.

Products: Waste Management Plan (no draft)

Due Date: October 30, 2011

Task3 — Submit Prevailing Wage Rates and Weekly Certified Payrolls

Within 30 days or less after execution of any subcontract for services under this
Agreement the Recipient must submit to the Commission Project Manager a copy of
applicable wage determinations for any and all labor and mechanic work to be
performed under the subcontract.

The Recipient must also submit to the Energy Commission on a weekly basis a copy of
all certified payrolls prepared for all subcontractors and lower tier contractors. The
terms and conditions of this Agreement provide the required specifications.

These requirements apply to all subcontracts for services to achieve the objectives of this
Agreement, including subcontracts paid for entirely with cost share funds.

Products: Copies of Applicable Wage Determinations (no draft)

Due Date:  Within 30 days or less after execution of any subcontract for services
under this Agreement

Products: Weekly Certified Payrolls of All Lower Tier Contractors (no draft)

Due Date: Weekly for each week in which any Contract work is performed during the
term of the Agreement

Page 4 of 10 CBG-09-186
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Task 4 — Historic Preservation

Prior to the expenditure of EECBG Program funds to alter any structure or site, the
Recipient is required to comply with the requirements of Section 106 of the National
Historic Preservation Act (NHPA). In order to fulfill the requirements of Section 106, the
Energy Commission and the Recipient must consult with the California State Historic
Preservation Officer (SHPO), and, if applicable, the Tribal Historic Preservation Officer
(THPO), to ensure that proposed projects will have no adverse effects on any historic
resources. The Energy Commission has executed a Programmatic Agreement with the
SHPO to streamline the Section 106 consultation process. Under the Programmatic
Agreement, the Energy Commission will evaluate projects to determine whether such
projects are categorically excluded from the SHPQO'’s direct review and consultation.

In order for the Energy Commission to determine whether a given project is
categorically excluded from the SHPO'’s direct review and consultation, the applicant
must prepare a Consultation Package for each project proposed under this grant,
unless the project obtained SHPO clearance prior to grant approval. The Energy
Commission will provide the required specifications for the Consultation Package.

Products: Consultation Package

Due Date: No later than 30 days after the execution of the grant or the identification
of the project structure(s) or site(s) to be retrofitted under the grant,
whichever is later.

Task 5 — Award Subcontract(s) for LED Streetlight

The goal of this task is to approve one or more subcontracts for the purchase and
installation of approved LED streetlight materials/equipment as identified in Attachment
C-8 of this Agreement. All equipment must adhere to the requirements and
specifications set forth in Exhibit 2 of the EECBG funding solicitation (PON-09-001). A
listing of the specific materials/equipment purchased shall be documented in the next
monthly progress report submitted under this agreement.

NOTE: The list of materials and equipment identified in Attachment C-8 includes the
total possible universe of materials and equipment that the Recipient may purchase with
EECBG funds. The Recipient may not purchase any material or equipment that is not
on this list. The Recipient may purchase more or less of a certain type of material or
equipment than the exact number listed in Attachment C-8, provided that such
modifications are made in accordance with the rules governing changes to the
Agreement in the terms and conditions of this Agreement. These restrictions do not
apply to materials and equipment which are entirely paid for with cost share funds.

NOTE: The requirement to submit copies of all executed subcontracts applies to all
subcontracts for services to achieve the objectives of this Agreement, including
subcontracts paid for entirely with cost share funds.
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Products: Copy of Executed Subcontract(s) (no draft)

Due Date: January 31, 2012

Task 6 — Purchase and Install LED streetlight Equipment

The goal of this task is to purchase and install the LED streetlight materials/equipment
listed on Exhibit C-8.

Installations to occur within the City of Nevada City, CA 95959

The Recipient shall ensure that the subcontractor will purchase and install the approved
equipment. A listing of the equipment installed shall be documented in the next monthly
progress report submitted under this agreement. As appropriate, photographs should be
submitted to the Energy Commission Project Manager to verify that installation has
been completed. For very large projects, a sampling of photos may be used to
document installation. Recipients shall work with the assigned Energy Commission
Project Manager to ensure sufficient verification is provided.

Products: Photos of installed equipment (no draft)
Due Date: March 31, 2012
Task 7 —Receive Donated Lamps & Ballasts Materials

Energy saving fluorescent lamps and ballasts are donated by Sierra Nevada Energy
Watch, a Pacific Gas and Electric Company local government partnership program.

Contact Jim Doolittle, El Dorado Management Group, Sierra Nevada Energy Watch
Muni Program, 778 Pacific Street, Placerville, CA 95667, 530-409-9166

The goal of this task is to receive the approved donated lamps and ballasts
materials/equipment as listed in the grant as identified in Attachment C-8 of this
Agreement. All equipment must adhere to the requirements and specifications set forth
in Exhibit 2 of the EECBG funding solicitation (PON-09-001).

A listing of the materials/equipment donated shall be documented in the next monthly
progress report submitted under this agreement.

NOTE: The list of materials and equipment identified in Attachment C-8 includes the
total possible universe of materials and equipment that the Recipient may purchase with
EECBG funds. The Recipient may not purchase any material or equipment that is not
on this list. The Recipient may purchase more or less of a certain type of material or
equipment than the exact number listed in Attachment C-8, provided that such
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modifications are made in accordance with the rules governing changes to the
Agreement in the terms and conditions of this Agreement. These restrictions do not
apply to materials and equipment which are entirely paid for with cost share funds.

Products: None

Due Date: December 31, 2011

Task 8 — Purchase LED Exit Signs, Occupancy Sensors & Electrical Supplies
Equipment

The goal of this task is to purchase the approved LED exit signs, Dual Control
Occupancy Sensors & Electrical Supplies materials/equipment as listed in the grant as
identified in Attachment C-8 of this Agreement. All equipment must adhere to the
requirements and specifications set forth in Exhibit 2 of the EECBG funding solicitation
(PON-09-001).

The Recipient shall purchase the approved materials/equipment: programmable
thermostats that City forces will install and noted below in task 9. A listing of the
materials/equipment purchased shall be documented in the next monthly progress
report submitted under this agreement.

NOTE: The list of materials and equipment identified in Attachment C-8 includes the
total possible universe of materials and equipment that the Recipient may purchase with
EECBG funds. The Recipient may not purchase any material or equipment that is not
on this list. The Recipient may purchase more or less of a certain type of material or
equipment than the exact number listed in Attachment C-8, provided that such
modifications are made in accordance with the rules governing changes to the
Agreement in the terms and conditions of this Agreement. These restrictions do not
apply to materials and equipment which are entirely paid for with cost share funds.

Products: None

Due Date: December 31, 2011

Task 9 —City Forces Install LED Exit Signs, Occupancy Sensors, Lighting &
Electrical Supplies

The goal of this task is to install the purchased equipment in Tasks 7 & 8 above.

The Recipient shall install the approved Exit Sign Supplies/equipment. A listing of the
equipment installed shall be documented in the next monthly progress report submitted

under this agreement. As appropriate, photographs should be submitted to the Energy
Commission Project Manager to verify that installation has been completed. For very
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large projects, a sampling of photos may be used to document installation. Recipients
shall work with the assigned Energy Commission Project Manager to ensure sufficient
verification is provided.

Products: Photographs of Installed Equipment

Due Date: March 31, 2012

Locations:

Seamans Lodge — 427 Nimrod Street, Nevada City, CA 95959
City Hall — 317 Broad Street, Nevada City, CA 95959

Foley Library — 211 North Pine Street, Nevada City, CA 95959
Ott’'s Assay Office — 132 Main Street, Nevada City, CA 95959

Banner Mountain Water Treatment Plant - Banner Mountain Trail, Nevada City, CA
95959

Task 10 — Award Subcontract(s) for HVAC & Thermostat

The goal of this task is to approve one or more subcontracts for the purchase and
installation of approved HVAC & Thermostat materials/equipment as identified in
Attachment C-8 of this Agreement. All equipment must adhere to the requirements and
specifications set forth in Exhibit 2 of the EECBG funding solicitation (PON-09-001). A
listing of the specific materials/equipment purchased shall be documented in the next
monthly progress report submitted under this agreement.

NOTE: The list of materials and equipment identified in Attachment C-8 includes the
total possible universe of materials and equipment that the Recipient may purchase with
EECBG funds. The Recipient may not purchase any material or equipment that is not
on this list. The Recipient may purchase more or less of a certain type of material or
equipment than the exact number listed in Attachment C-8, provided that such
modifications are made in accordance with the rules governing changes to the
Agreement in the terms and conditions of this Agreement. These restrictions do not
apply to materials and equipment which are entirely paid for with cost share funds.

NOTE: The requirement to submit copies of all executed subcontracts applies to all
subcontracts for services to achieve the objectives of this Agreement, including
subcontracts paid for entirely with cost share funds.

Products: Copy of Executed Subcontract(s) (no draft)

Due Date: January 31, 2012
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Task 11 — Purchase and Install HVYAC & Thermostat Equipment

The goal of this task is to purchase and install the HVAC & Thermostat
materials/equipment listed on Exhibit C-8 in the Seamans Lodge, 425 Nimrod St.,
Nevada City, CA 95959.

The Recipient shall ensure that the subcontractor will purchase and install the approved
equipment. A listing of the equipment installed shall be documented in the next monthly
progress report submitted under this agreement. As appropriate, photographs should be
submitted to the Energy Commission Project Manager to verify that installation has
been completed. For very large projects, a sampling of photos may be used to
document installation. Recipients shall work with the assigned Energy Commission
Project Manager to ensure sufficient verification is provided.

Products: Photos of installed equipment (no draft)

Due Date: March 31, 2012

Task 12 — Monthly Progress Reports

The goal of this task is to periodically verify that satisfactory and continued progress is
made towards achieving the objectives of this Agreement.

The Recipient shall prepare progress reports which summarize all Agreement activities
conducted by the Recipient for the reporting period, including an assessment of the ability
to complete the Agreement within the current budget and any anticipated cost overruns.
The terms and conditions of this Agreement provide the required specifications.

Products: Monthly Progress Reports (no draft)

Due Date: By the 31 day of each month until submission of the final report.

Task 13— Final Report

The goal of this task is to prepare a comprehensive written Final Report that describes
the original purpose, approach, results and conclusions of the work done under this
Agreement. The Commission Project Manager will review and approve the Final Report.

A Draft Final Report shall be submitted to the Commission Project Manager no later
than the Draft Final Report Due Date. The terms and conditions of this Agreement
provide the required specifications.
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The Commission Project Manager will review the Draft Final Report. The Recipient will
incorporate applicable comments and submit the Final Report (the original and two
copies) to the Commission Project Manager for review and approval. Upon receipt of
the Final Report, the Commission Project Manager shall ensure that all work has been
satisfactorily completed.

The Final Report must be completed on or before the Final Report Due Date.

The Final Report shall be a public document.

Product: Draft Final Report

Due Date:  April 14, 2012

Product: Final Report

Due Date: June 14, 2012
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